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ADDENDUM 
 
 
Date:  21 March 2007 
 
To:   Contractors 
 
From:  Bob Anderson, Project Manager, DFCM 
 
Reference:  Salt Lake Community College / Department of Public Safety 
   Shooting Range Buildout, New Post Building 
   Questions  
 
DFCM Project #:  07027550 
 
Subject:  Addendum No. 1 
 
Pages:  Addendum    3 pages 
  Architectural Addendum             0 pages  
  Total Pages                3 pages 
   
 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.  
Acknowledge receipt of this Addendum in the space provided on the Bid Form.  Failure to do so 
may subject the Bidder to disqualification. 
 
1.1 Schedule changes: There are no schedule changes per this Addendum.  
 
1.2 Project budget is $1,500,000.00 
 
1.3 Questions regarding the above referenced project: 
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1. The General Conditions (paragraph 10.3) indicates that Payment and Performance Bonds 
are required, while the RFP (paragragh 7.3) indicates that no bonds are required.  Please 
clarify. 

 
No bonds are required for this project. 
 

2. The General Conditions (May 25, 2005) appear to be structured more for a “hard bid” 
type contract.  When we run into conflicting information between the General Conditions 
and RFP (March 8, 2007) language can we say that the RFP language will take 
precedence? 

 
The contract specifies the precedence priority of the various documents. See article 1.1.1 
of the RFP. 
 

3. Substantial Completion- Please define substantial completion as it pertains to our work vs 
Action Target’s work.  The reason we are asking is that Action Target has indicated to us 
that they usually come in after the General Contractor’s work is complete.  They also 
indicated that their work would take approximately 4 weeks after the General 
Contractor’s completion.  While there will be some interface between us during Action 
Target’s installation, we are trying to establish if the August 15th, 2007 date for 
“Substantial Completion” would include Action Target’s work or just our work being 
“substantially complete” would include Action Target’s work. 

 
August 15th, 2007 is the Substantial Completion date for the awarded design/build team.  
For total range use, Substantial Completion would be September 15th, 2007. 

 
4. Can the “Fugitive Dust Plan” be eliminated from the requirements as tis scope of work 

involves minimal exterior work 9equipment pads, etc…)? 
 

Yes, as it was explained in the Mandatory Meeting, Monday March 19th, 2007, the 
Fugitive Dust Plan did not apply. 

 
5. Please confirm that there is an additional requirement of a urinal in the bathroom. 

There is NO urinal required for the bathroom. 
 

6. Please clarify which systems, if any are to be provided by DFCM (phones, data/network, 
security/access control, CCTV, etc…) and if these systems are to be provided by DFCM 
what materials, including types, need to be furnished and installed by the Contractor 
(conduit, wire, backing, etc…) 

 
Coordinate the installation of these systems with Loren Casterline, Dept. of Technology 
Services & John Jacobs, Dept. of Public Safety. Materials and installation costs will be 
covered by the state, separate to this agreement. 
John Jacobs @ 801-256-2304 
Loren Casterline @ 801-538-3319 
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7. Where millwork is to be provided and installed by the Contractor are laminate tops 
acceptable, or is a different type required for the activities to be done on them? 

 
Laminate tops are acceptable. However, countertops shall have minimal joints and use 
adhesives that will deter solvent corrosion/breakdown. They shall also be a solid light 
color (ie. white, tan, etc.). The customer would also like to note that these areas need to 
be brightly lit and would like outlet strips above the rear edge. 
 
 

 
 
End of Addendum 
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